AG Contract No KR98-0245TRN

ADOT ECS File No ;. JPA 88-13

Project: RAM-600-2-514/H2059 01C

Section: SR-51, Shea Boulevard to
Thunderbird {(Cactus Road Widening)

INTERGOVERNMENTAL AGREEMENT
BETWEEN .
THE STATE OF ARIZONA §3252
AND e
THE CITY OF PHOENIX

THIS AGREEMENT is entered into 2 A TS 2 — . 1998, pursuant to
Arizona Revised Statutes, Section 11-851 through 11-954 ~as~amended, between the STATE OF
ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (‘the State") and the CITY
OF PHOENIX, acting by and through its MAYOR and CITY COUNCIL ("the City")

. RECITALS

1. The State is empowered by Arizona Revised Statutes Section 28-401 to enter into this
agreement and has by resolution, a copy of which is attached herelo and made a part hereof, resolved 10
enter into this agreement and has delegated to the undersigned the authority to execute this agreement
on behalf of the State.

2 The City is empowered by Arizona Revised Statutes Section 48-572 to enter into this agreement
and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into
this agreement and has authorized the undersigned to execute this agreement on behalf of the City

3. Incident to an improvement project to SR-51 from Shea Boulevard to Thunderhird Road
conlemplated by the State, the City has requested the State develop plans for a change order to widen
Cactus Road, construct wider medians and modify the drainage system, at an estimated cost of
$108,259.00 for design, construction and 14% construction engineering and administration, all at City's
expense, hereinafter referred to as the Project. The estimaled design construction and 14% construction
engineering and administration costs of the City requested Project is outlined on Exhibit "A", atlached
hereto and made a part hereof

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:

NO.__ 22562/
Filed with the Se retary of State
Date Filed: & 2-3»/?47

4 |
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li. SCOPE OF WORK

1. The State will;

a. Upon execution of this agreement, invoice the City $108,259 00, for the estimated cost of
the Project. The estimated costs represent $15,368.00 for design and $92,881 00 for the estimated cost
of construction including 14% for construction engineering and administration of the Project, outlined in
Exhibit A",

b. Provide {o State standards, design plans, specifications and such other documents and
services required for a change order and construction of the Project  Incorporate City review comments
as appropriate.

c. Negotiate the change order with the contractor, and with the written concurrence from the
City, provide a notice to proceed to accomplish the work. Administer same and make all payments to
the contractor(s). Confer with the City on any City related contract modifications Be responsible for any
contractor claims for extra compensation attributable to the State.

d. Upon completion, approve and accept the Project on behaif of the parties hereto as
complete .

e. Upon completion of the design and construction for the Project, invoice or reimburse the Gity
any difference between the amount paid by the City and the aclual costs for design, construction and
14% construction engineering and administration cosis. include a detailed recapitulation of costs with
the invoice (items on Exhibit “A” or additional change order items approved by the City )

2. The City will;
a. Upon execution of this agreement and receipt of an invoice, pay the State $108,259 00, for
the estimated cost of the Project. The estimated costs represent $15,368 00 for design and $82,891 00
for the estimated cost of construction including 14% for construction engineering and administration of
the Project, outlined in Exhibit "A".

b Review the design documents and provide comments Provide the State all necessary
rights-of-entry and temporary construction easements for construction, at no cost to the Slate

c. Be responsible for contacting Arizona Public Service (APS) to remove and relocate light
poles. All expenses associated with the removal and relocation of the light poles shall be borne by the
City.

d. Be responsible for any design consultant or contractor claims for extra compensation
attributable to the City.

e Upon completion of the work, re-establish the irrigation system and landscaping

f  Upon completion and acceptance of the Project by the State, provide maintenance 1o the
City requested improvements outlined in Exhibit "A”

. MISCELLANEOUS PROVISIONS

1. This agreement shall remain in force and effect until completion of the work contemplated
herein; provided, however, that this agreement, except any provisions herein for maintenance, witich
shall be perpetual, may be canceled at any time prior to the commencement of performance, upon thirty
(30} days written notice to the other party



3.

4

5
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This agreement shall become effective upon filing with the Secrelary of State
This agreement may be canceled in accordance with Arizona Revised Statutes Section 38-511
The provisions of Arizona Revised Statutes Section 35-214 are applicable to this contract

In the event of any controversy which may arise out of this agreement, the parties hereto agree

to abide by required arbitration as is set forth for public works coniracts in Arizona Revised Statutes
Section 12-1518.

8.

All notices or demands upon any party to this agreement shall be in writing and shall be

delivered in person or sent by mail addressed as follows:

7.

Department of Transportation
Joint Project Administration
205 S 17th Avenue, MD 616E
Phoenix, AZ 85007

City of Phoenix

Street Transporlation Director
200 W. Washington - 5th Floor
Phoenix, AZ 85003-1611

Attached hereto and incorporated herein is the written determination of each party's legai

counsel that the parlies are authorized under the laws of this state to enter into this agreement and that
the agreement is in proper form

IN WITNESS HEREQF, the parties have executed this agreement the day and year first above writlen

CITY OF PHOENIX, a Municipal STATE OF ARIZONA
Corporation, Frank Fairbanks, City Manager Depariment of Transportation

sy e fol S et

By ° 4 .
JAKIES H. MATTESON, Director VICTOR M. MENDEZZ
Street Transporiation Deputy State Engineer
ATTEST

By ’)éfc’am

VICKY ;\meﬂ\ City Clerk

98-013.doc

T4Apre8



Firm: BRW, Inc.
3003 N. Central Ave., Ste 700
Phoenix, Arizona 85012
Phone: (602) 234-1591
Fax: {602) 230-9189

COST PROPOSAL - SUMMARY
igures to the nearest $1.00)

Estimated Direct Labor

Contract. 95-01
Project No. RAM 600-2-314
Contract Modification No.

Classification Estimated Average P/D Labor
Personhours  Hourly Rate Costs
Project Principal 2 $122.76 $246.00
Project Manager 34 $101.41 $3,448.00
Project Engineer 28 $87.50 $2,730.00
Engineer/Designer 84 368.43 $5,832.00
Technician/ Drafter 72 $38.22 $2,752.00
Secretary/Clerical 5] 340.53 $243.00
Total 228 $15,251.00
Total Estimated Lahor $15,251.00 ECI0
N/A (Post Design) $0.00  EC20
Total Estimated Labor and Overhead $15,251.00
Estimated Direct Expenses
{Listed by ltem at Estimated Actual Cost - NO MARKUP)
Reproduction $30.00
CcADD $55.00
Mall & Delivery $31.50
Mileage 3$0.00
Supplies $0.00
Total Estimated Expense $116.50 EC30
Estimated Outslde Services and Consultants
{Listed by Firm at Estimated Cost - NO MARKUF)
Method of Compensation
Firm Cost (GPNF, LS, etc.)
T.Y. Lin international $0.00 LS
Aztec Engineering $0.00 L3
SHB Agra, inc. $0.00 LS
Harding Lawson Assoc, $0.00 L5
Premier Eng. Corp. $0.00 HRLY
Sonaran irrigation Desig $0.00 LS
EcoPlan Assoc., Inc. $0.00 LS
Bolduc Smiley & Assoc. $0.00 1.8

Total Estimated Outside Services
Total Estimated Cost to Consultant
Net Fee (NA - Post Design Rate)

TOTAL OF ALLITEME ESTIMATED COST

ONTRACT TIME 500 CALENDAR DAYS

EXHIBIT "A" (PAGE 1)

5000 EC40
$15,367.50

$0.00 ECS50
$15,367.50
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RESOLUTION

BE IT RESOLVED on this 28th day of January 1998, that |, the undersigned LARRY S.
BONINE, as Director of the Arizona Department of Transportation, have determined that it is in
the best interests of the State of Arizona that the Departiment of Transportation, acting by and
through the Intermodal Transportation Division, to enter into an agreement with the Cityof
Phoenix, for the purpose of defining responsibilities, wherein the City has requested the State
develop plans for a change order to widen Cactus Road, construct wider medians and modify
the drainage system, incident to the State’s improvement projet to SR-51.

Therefore, authorization is hereby granted to draft said agreement which, upon completion,
shall be submitted to the Deputy State Engineer for approval and execution.

=
D’ALLOCCO; acting ‘Manager
neering Technical Group

for LARRY S. BONINE, Director
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APPROVAL OF THE CITY OF PHOENIX ATTORNEY

| have reviewed the above referenced proposed intergovernmental agreement,
between the DEPARTMENT OF TRANSPORTATION, INTERMCDAL TRANSPORTATION
DIVISION, and the CITY OF PHOENIX and declare this agreement to be in proper form and
within the powers and authority granted to the City under the laws of the Stlate of Arizona No

opinion is expressed as to the authority of the State to enter into this agreement

DATED this -2 7+¢  dayof d/w_ﬂ , 1998

//)a-\‘w-—qmzuj Y \(_dg),c,('/\

ACTING City Aitome% / 7




CITY OF PHOENIX, ARIZONA
REQUEST FOR COUNCIL ACTION

Complete this form per O.P. 1.906 and AR. 4.11.

ACTION Formal Action; Bid Award __ License Application __ Other ___
REQUESTED Ordinance___ Resolution x_ Emergency Clause? N (Y/N)
SUBJECT DISTRICT NO. 3 - AGREEMENT BETWEEN ADOT AND THE CITY OF PHOENIX

FOR CONSTRUCTION OF ADDITIONAL ROADWAY MEDIANS AND DRAINAGE
MODIFICATIONS ON CACTUS ROAD AT THE SQUAW PEAK HIGHWAY
INTERCHANGE.

{NOTE: Include the word DISTRICT or CITYWIDE in Subject.)

PREPARED BY

Name: ROBERT J. BORTFELD  Phone: 5-5817 WP Doc:rcad8031
Backup being sent under separate cover? (Y/N) N

RECOMMENDED
BY

Department Name: Street Transportation
Dale Prepared; 04/23/88 Div. Approval:J. Donald Herp, P.E.

Req. Agenda Date:05/06/98 Dept Approval:Thomas E. Callow, P.E. _(Acling Street
Transportation Director)

If prepared for a different department.
Dept. Name/Approval:

BiD AWARD/
FORMAL ACTION

Bid Bond Required? __ Performance Bond Required?__
Submitted By Low Bidder? _  Amount? &
Contract Required? __ Regquisition No.

Contract Amendment? Current Contract No:

Approved by: Ord.__ FA __on Date:

BUDGET §
INFORMATION

To Be Encumbered? _N__ (Y/N)
150,000.00 Fiscal Year?
Source of Funds:_Arizona Highway User Revenue Fund
index Code (s): P-979070
Subobject(s). _4702
Availability of Funds Approval: Tim Everill

CITY MANAGER'S OFFICE



Approved by: George Britlon 4/28/98 C.M Control Number70

CITY CLERK DEPARTMENT
RECORDS SECTION File Number: RCA Number:23403
: Ordinance Number: Resolution Number; 18087
AGENDA ACTION This item was: Adopted
Contract Number (if applicabie).83252
Comments:

COUNCIL SUPPORT Agenda Date: 5/6/98 ITEM NUMBER: 90

RAAGENDARCASWOS08RCASIOS08CMT0. WE1



DISTRICT NO. 3 - AGREEMENT BETWEEN
ADOT AND THE CITY OF PHOENIX FOR
CONSTRUCTION OF ADDITIONAL
ROADWAY MEDIAN AND DRAINAGE
MODIFICATIONS ON CACTUS ROAD AT
THE SQUAW PEAK HIGHWAY

Reguest to authorize the City Manager to enter into an agreement with the State of Arizona through the
Arizona Depariment of Transportation (ADOT) for additional readway medians and drainage
modifications on Caclus Road adjacent to the Squaw Peak Highway Interchange.

The City of Phoenix has requested that the Stale of Arizona design and construct additional roadway
medians and drainage modifications in Cactus Road adjacent io the Squaw Peak Highway. The
estimated cost of these improvements is $150,000 and includes design, construction and 14 percent
construction engineering and administration costs.

The State will design, bid, and construct this work and will invoice the City upon execution of this
agreement for $150,000.

The City will reimburse the State within 30 days after receipt of invoices for the actual cost of design,
construction, and 14 percent construction engineering and administration.

Funding for this project is available from Arizona Highway User Revenue (AHUR).

CITIZEN NOTIFICATION

Many meetings were held with the public during project development {o discuss the overall construction
elements and schedules.



RECEIVED

\ . JUL 171993
ARrzonwM ENGINEERJNQ
SERV?&%SULTWS
STATE OF ARIZONA TRN Main: (602) 542-1680
Direct: (602) 542-8837
OFEIGE OF THE ATTORNEY GENERAL Fax: (602) 542-3646
MAIN PHONE : 542-5025

TELECOPIER : 542-4085

GRANT Wo0Ds
ATTORNEY GENERAL 1275 WeST WASHINGTON, PHOENIX B5007-2826

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR98-0245TRN, an agreement between public agencies, has been

reviewed pursuant to AR.S. § 11-952, as amended, by the undersigned Assistant Attorney

General who has determined that it is in the proper form and is within the powers and authority

granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State

or its agencies, to enter into said agreement.

DATE July 15, 1998.

GRANT WOODS
Attorney General

_Salitas

JAMES R. REDPA
Assistant Attorney General
Transportation Section

JRR:et/13693

Enc.



